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View North West - Rear of Building Parking lot off Tremont Street



View East Down Appleton Street Towards Tremont St



Neighborhood Signage Precedent on Berkeley St

Neighborhood Signage Precedent on Berkeley St



Neighborhood Awning Precedent at Chandler and Berkeley Streets
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Neighborhood Awning & Signage Precedent at Chandler Street



View West on Tremont Street



View South across Tremont Street
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SPECIFICATIONS AND GENERAL CONDITIONS

Part | GENERAL CONDITIONS

ADMINISTRATIVE PROVISIONS

WORK COVERFED BY CONTRACT DOCUMENTS

Work of this Contract comprises of the existing restaurant building in Boston, MA.

CONTRACT METHOD

Construct the Work under a single lump sum contract. The contractor will sign a contract with the Onner; either the
Standard AlA Form, AlOT or another mutuvally agreed vpon form. No Bid amounts wWill be divwliged after the bidding
process is complete. The Designer and onner will make a careful selection and be considerate of the lonwest bidder;
however, the onner Will not be limited to the lon bidder as the selected contractor or subcontractors.

CONTRACTOR USE OF PREMISES
The contractor shall daily coordinate the work scheduvles to complete the renovations as called for by Onners.

APPLICATIONS FOR PAYMENT

[ Submit four copies of each application AlA GTO2 - O3 Application and Certificate for Payment.

2. There will be a monthly retainage of 10% throughout the term of the contract, from each application. The
contractor must submit notarized release of liens on a monthly basis with each application for payment.

COORDINATION and EXISTING CONDITIONS.

The Onner will obtain the initial interior alteration work permit. The Contractor is to furnish all reguired permits
related to the construction of the dbove project. Not obtained by the onner, Design and construction is in accordance
with and shall conform to the North Carolina Building Codes, ANSI |IT Handicap Code ADA, Fire Code and any
applicable local codes. The Contractor is to familiarize himself/herself with the existing conditions on site prior to
submission of bid for work shown. Drawings indicate the intended result. Miscellaneous blocking, cutting , patching or
other work not indicated but required to complete all the work as shown is the responsibility of the Contractor.

THE CONTRACTOR SHALL NOTIFY THE OWNER AND THE DESIGNER WHEN UNANTICIPATED OR APPARENTLY DANGEROUS

CONDITIONS ARE UNCOVERED DURING THE COURSE OF NWORK.

The Contractor shall verify all the dimensions and the conditions on the job. All discrepancies shall be brought to the
attention of the Designer prior to beginning the work. The Contractor shall clean vp prior to leaving the site each
day. Final cleaning to be performed prior to inspection for Final Completion of the work. The Contractor shall maintain
a complete set of these drawings and specifications (Project Record Documents) on site for the 'duration of the
project. All changes due to site instruction, modifications or adjustments shall be recorded with copies made available
to the Designer vpon request.

PROJIECT PREVIEW MEETING

Review of the plans and the Onner/Designer's intentions will be made with the Owner, Contractor and Designer prior

to contract signing to insure that the contract documents are understood by all parties. The Contractor shall subomit,

for revien at the adbove meeting, the folloning items:

[ A list of the major trades involved in the project and the amount each is worth. This list shall be compiled
vsing the "continuation sheet", AlA #& 703 and will accompany each Application for Payment.

2.  Alist of any materials which the Contractor proposes as substitutions for those specitied in the Contract
Documents. The Contractor shall prior to signing of the contract, send a letter to the Onner indicating that
the revien of the CONTRACT DOCUMENTS has not changed the Contractor's bid quotation, that the bid is
completely representative of all aspects of the contract documents and that the Contractor 's questions
concerning the Contract Documents have been answered by the Onner, Designer, and Engineers involved
with the work.

FIELD SUPERVISION

The General Contractor shall provide field engineering services; establish grades, lines, and levels, by vse of
recognized engineering survey practices. The General contractor shall have a skilled superintendent on the project at
all times throughout the the term of the contract. The superintendent shall keep on file at the job site; all dranings,
shop dranings, and manuvfacturers literature pertaining to the project.

BONDING AND_ INSURANCE

During the term of the contract, the Contractor and all subcontractors, shall, at their onn expense purchase and
maintain the folloning insurance in companies properly licensed and acceptable to the onner. The Contractor is to
supply a certificate of insurance including for the amount required. Submit to the Designer required copies of the
certificates prior to the contract signing. Insurance Required: See Landlord / Onner's construction procedures,
insurance, for requirements.

PROJECT MEETINGS

PRECONSTRUCTION CONFERENCE

Prior to start of work, the Contractor shall walk the existing site with the Designer and Onner's Representative to
document he existing conditions. Particular attention should be paid to sidewalks, curbs, planting, grass areas, roofs,
windonws and other elements susceptible to damage by construction activities. The Contractor is responsible for
returning the site elements outside of the project limit line to their condition prior to start of work. PROGRESS

MEETINGS

The General Contractor shall schedvle and administer project meetings throughout progress of the Work at weekly
intervals. Make phgsical arrangements for meetings, prepare agenda With copies for participants, preside at
meetings, record minutes, and distribute copies Within two days following job meetings to the Designer, participants, and
those affected by decisions made at the meetings. Those parties who should be in attendance: Job superintendent,
subcontractors, clerk of the works, Onner, and Designer. Suggested Agenda: Review of Work progress, status of
progress schedvle and adjustments thereto, delivery schedules, submittals, maintenance of quality standards, pending
changes and substitutions, and other item affecting progress of Work.

CONSTRUCTION PROGRESS SCHEDULES

A.  Submit initial progress schedvle in duplicate within 10 days after date of Owner- Contractor Agreement for
Designer's revien.

B. Submit revised scheduvles with each Application for Payment, identifying changes since previovs version.

CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS
BARRIERS
A. Provide barriers to prevent vnavthorized entry to construction areas to allon for Onner's use of site, and to
protect existing facilities and adjacent properties from damage from construction operations and
demolition.
B. Furnish, install, maintain aids and equipment required by personnel to facilitate execution of the mork. These
may include scaffolds, staging, ladders, stairs, ramps, railings, aerial lifts, hoists, and other such facilities and
equipment. All Construction Staging shall be erected according to Scaffolding Safety Rules as recommended
by the Scaffolding Shoring and Forming Institute Inc.
Protect non-onned vehicular traffic, stored materials, site and structures from damage.
Coordinate with officlals to insure the safety from falling debris, restoration chemicals, and other
construction related hazards.
Take care to prevent workers from contact with power lines or other hazards.
Provide barricades and covered walknways required by governing avthorities for public right-of-way and for
public access to existing building.
) Including, bbut not limited to plumbing, electrical, sewer, grease trap, fire and sprinkler, ect.
2) Column locations, piers, nall protrusions, ect.
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SCAFFOL DING

A.  Provide Construction Pipe Staging folloning Scaffolding Safety Rules as recommended by the Scaffolding
Shoring and Forming Institute Inc., and OSHA Rules.

B. The scaffolding shall have internal stair for access to all levels of the work,

C. The Contractor is responsible for repair of any surfaces damaged by the scaffolding tie backs, repointing
all holes in masonry dve to tie backs and any other damaged to the existing building.

D The scaffolding shall be protected from unauvthorized access. This protection shall consist of & foot high
commerclial grade chain link fencing secured to the scaffolding. Provide access to the scaffolding as required to
perform the work in the form of locked gates properly sized for required materials, equioment, workers, etc..

EXTERIOR ENCL OSURES

A.  Provide temporary insulated weather-tight closure of exterior openings to accommodate acceptable working
conditions and protection for Products, to allon for temporary heating and maintenance of required ambient
temperatures identified in individual specification. Sections, and to prevent entry of unauvthorized persons.
Provide access doors with self-closing hardnare and locks.

PROTECTION OF EXISTING AND INSTALL ED WORK

Protect installed Work and provide special protection Where specified in individual specification Sections.
Provide temporary and removable protection for installed Products. Control activity in immediate work area
to minimize damage.

Provide protective coverings at walls, projections, jambs, sills, and soffits of openings.

Protect finished floors, stairs, and other surfaces from traffic, dirt, wear, damage, or movement of heawy
objects, by protecting with durable sheet materials.

Prohibit traffic or storage vpon waterproofed or roofed surfaces. If traffic or activity is necessary, cbtain
recommendations for protection from waterproofing or roofing material manvfacturer.
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SECURITY
Provide security and facilities to protect Work, existing facilities, and Onner's operations from unavthorized entry,
vandalism, or theft.

PARKING
A.  Arrange for temporary parking areas to accommodate construction personnel on site.
B. Ihhen site space is not adequate, provide additional off-site parking.

PROGRESS CLEANING
A.  Maintain areas free of naste materials, debris, and rubbish. Maintain site in a clean and orderly condition.
B. Remove wnaste materials, debris, and rubbish from site nweekly, and dispose off-site.

REMOVAL OF UTILITIES, FACILITIES, AND CONTROLS

A.  Remove temporary above grade or buried utilities, equipment, facllities, materials, prior to Final Application
for Payment.

B. Clean and repair damage cavsed by installation or vse of temporary work.

C. Restore existing facilities vsed during construction to original condition. Restore permanent facilities vsed
during construction to specified condition.

TELEPHONE SERVICE
A.  Provide, maintain and pay for telephone service to field office at time of project mobilization and throughout
the project.

TEMPORARY SANITARY FACILITIES
To be provided by the General Contractor

FIELD OFFICES AND SHEDS

A.  Office: Weather-tight, with lighting, electrical outlets, heating, and cooling. Equioped with sturdy furniture
drawing rack and drawning display table.

B. Locate field office with onners cooperation.

CONTRACT CLOSEOUT

CLOSEOUT PROCEDURES

A.  Submit mritten certification that Contract Documents have been reviened, Work has been inspected, and that
Work is complete in accordance with Contract Documents and ready for Designer's revienw and punchlist. It is
the Contractor's responsioility to complete the work prior to this revien.

B.  Though the Designer may revienw certain portions of the work prior to completion as a courtesy to the
Contractor, the Designer is not bound by items discussed prior to completion and the Designer reserve the
right to wait for completion as descrived in part A dbove before conducting any revienw.

C. Submit final Application for Payment identifying total adjusted Contract Sum, previovs payments, and sum
remaining dve.

FINAL CLEANING

A Execute final cleaning prior to final inspection.

B Clean interior and exterior glass and surfaces exposed to view; remove temporary labels, stains and foreign
substances, polish transparent and glossy surfaces, vacuum carpeted and soft surfaces.

C. Clean debris from roofs, drainage systems, window sills, projections, etc.

D

E

Clean site; sweep paved areas, rake clean landscaped surfaces.
Remove nwaste and surplus materials, rubbish, and construction facilities from the site.

NWARRANTIES

A. Provide duplicate notarized copies.

B. Execute and assemble documents from Subcontractors, suppliers, and manuvfacturers.

C. Submit prior to final Application for Payment.

D. For items of Work delayed beyond date of Substantial Completion, provide vpdated submittal within ten days

after acceptance, listing date of acceptance as start of warranty period.

PROJIECT RECORD DOCUMENTS
Maintain on site, one set of the following record documents (record actual revisions to the Work):
Contract Dranings.

l.
2. Specifications.
3. Addenda.
4. Change Orders and other Modifications to the Contract.
5. Reviened shop dranings, product data, and samples.
GENERAL
PRODUCTS

A.  Products: Means new material, machinery, components, equipment, fixtures, and systems forming the Work. Does
not include machinery and equioment used for preparation, fabrication, conveying and erection of the Work.
Products may also include existing materials or components required for revse.

B. Do not vse materials and equipment removed from existing premises, except as specifically permitted by the
Contract Documents.

C. Provide interchangedble components of the same manufacturer, for similar components.

SUBMITTAL PROCEDURES

A.  Samples of all products, are to be submitted for approval. Each sample will be identified as follows:
ldentify Project Contractor, Subcontractor or supplier. Pertinent Draning sheet and detail number(s), as
dppropriate.

B. Apply Contractor's stamp, signed or initialed certifying that review, verification of Products required, field
dimensions, adjacent construction Work, and coordination of information, Is in accordance with the
reguirements of the Work and Contract Documents.
ldentify variations from Contract Documents and Product or system limitations which may be detrimental to
successtul performance of the completed Work.

D. Revise and resubmit submittals as required, identify all changes made since previous submittal.

E. Distribute copies of reviened submittals to concerned parties. Instruct parties to promptly report any
inability to comply with provisions.

SHOP DRANINGS

A.  Submit in the form of three (3) opague reproduction and one (1) reproducible sepia. Shop dranings must be
submitted as requested in the contract documents or as required in the manufactures specifications unless
other arrangements are ade prior to contract signing.

B. After revienw, reproduce and distribute in accordance with Article on Procedures dbove and for Record
Documents described in Section OlITOO - Contract Closeout.

PRODUCT DATA

A.  Contractor shall submit data for all products specified. Submit the number of copies nhich the Contractor
reqguires, plus four copies which will be retained by the Designer, Engineer, and Ownner.

B. Mark each copy to identify applicable products, models, options, and other data. Supplement manuvfacturers'
standard data to provide information unique to this Project.

C. After revien, distribute in accordance with Article on Procedures above and provide copies for Record
Documents described in Contract Closeout.

SAMPLES

A, Submit samples of all products specified to illustrate functional and aesthetic
characteristics, With integral parts, and attachment devices. Coordinate sample
submittals for interfacing work. Samples may become part of work.

B. Submit samples as requested of finishes, textures, and patterns for Designer's
selection and approval.
Include identification on each sample, with full Project information.

C.
D.  Submit minimum of tno samples or number as specified in individval Sections; one of which Wil

be retained by Designer for record.

MANUEACTURER'S INSTRUCTIONS
A, Submit manufacturers' printed instructions for delivery, storage, assembly, installation,

adjusting, and finishing, in quantities specified for Product Data for all products specified

or supplied for the project.
B. identify conflicts betnween manufacturers' instructions and Contract Documents prior to
contract signing.

MANUEACTURER'S CERTIFICATES AND WARRANTIES

A, Submit manufacturers' certificate and/or warranty to Designer for review, for all products

specified.
B. Certificates may be recent or previous test resuvlts on material or Product, but must be
acceptable to Designer/Engineer.

TRANSPORTATION AND HANDL ING
A.  Transport and handle Products in accordance wWith manufacturer's instructions.

B. Promptly inspect shipments to assure that Products comply with reqguirements, quantities

are correct, and Products are undamaged.
C. Provide equipment and personnel to handle Products by methods to prevent soiling,
disfigurement, or damage.

STORAGE AND PROTECTION

A. The General Contractor is responsible for all stored materials at the site. Store materials
become property of the onner after such materials are installed and accepted, in nriting,

by the ownner.

W

labels intact and legible. Store sensitive Products in nweather-tight, climate controlled
enclosures.

For exterior storage of fabricated Products, place on sloped svpports, adbove ground.
Provide off-site storage and protection nhen site does not permit on-site storage or
protection.

to avoid condensation.

Store loose granvlar materials on solid flat surfaces in a well-drained area. Prevent
mixing with foreign matter.

Provide eqguipment and personnel to store Products by methods to prevent soiling,
disfigurement, or damage.

Arrange storage of Products to permit access for inspection. Periodically inspect to
assure. Products are undamaged and are maintained under specified conditions.

T o M om go

PRODUCT OPTIONS

Store and protect Products in accordance with manufacturer's instructions, with seals and

Cover Products subject to deterioration With imperviovs sheet covering. Provide ventilation

Products are Specified by Naming One or More Manuvfacturers. Products of manufacturers named

and meeting specifications are to be vsed. No options or substitutions Will be allowed without

Designer's dpproval. Contractor may submit a request for substitution for any manuvfacturer not

named follonwing the procedure outlined below.

SUBSTITUTIONS

A.  Designer wWill consider requests for Substitutions prior to the submission of bid.

B.  Substitutions will be considered during construction nhen a Product becomes unavailable
through no fault of the Contractor.

C. Document each request with complete data substantiating compliance of proposed

D

Substitution With Contract Documents.
A substitution request constitutes a representation that the Contractor:

[ Will proviae the same warrantg for the Substitution as for the speciFiea Product.

2. Will coordinate installation and make changes to other Work which may be
reqguired for the Work to be complete with no additional cost to Owner.

3. Waives claims for additional costs or time extension which may suvbsequently
become apparent.

E. Substitutions Will not be considered when theg are indicated or implied on 5hop arawing or

product data submittals, without
require revision to the Contract Documents.
F.  Substitution Svbmittal Procedure:
l. Submit three copies of request for Substitution for consideration. Limit each
request to one proposed Substitution.
2. Submit shop drawnings, Product data, and certified test results attesting to the
proposed Product equivalence.

separate written request, or when acceptance will

3. The Designer/Engineer will notify Contractor, in writing, of decision to accept or

reject request Within to neeks.

QUALITY ASSURANCE/CONTROL OF INSTALLATION

A.  Monitor quality control over suppliers, manufacturers, products, services, site conditions, and

workmanship, to produce Work of specified quality.
Comply fully With manufacturer's instructions, including each step In sequence.

Designer/Engineer before proceeding.

B.
C.  Should manufacturer's instruction conflict with Contract Documents, request clarification from
D

Comply With specified standards as a minimum quality for the Work except when more

stringent tolerances, codes, or specified requirements indicate higher standards or more

pi"66756 workmanship.

E. Perform work by persons qualified to produce workmanship of specified quality.

F. Secure Products in place With positive anchorage devices designed and sized to Withstand
stresses, vioration, physical distortion or disfigurement.

REFERENCES

A. Obtain copies of standards when required by Contract Documents.
B. Should specified reference standards conflict With Contract Documents, request
clarification for Designer/Engineer before proceeding.

EIELD SAMPLES
A.  Install field samples at the site as required by individval specifications
B. Acceptable samples represent a quality level for the Work.

MOCKUPS
A, Assemble and erect specified items, nith specified attachment and anchorage devices,
flashings, seals, and finishes.

INSPECTION AND TESTING L ABORATORY SERVICES

A.  Onner Will appoint, employ, and pay for services for an independent firm to perform
inspection and testing as identified in the contract documents and any encountered

during the project requested by the Designer.

B. The Contractor will be responsible for coordinating and scheduvling all testing called for
part of their work.
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ltem: Specialty Paint  Control No: PNT-|
Description

Compony:  Paint to Match ND-2
Model/Pattern:

Finish/Content.:

Dimensions:

Special Instruction(s):
* Ref. MND Furn. Finish Plan for Qtys & locations

GG to submit sample to MND for Approval

See WD-2 Spec
Distressed Finish to mimick sample

Source

Company: GG to Source
Sales Rep:

Address:

City/State/Zip:

Phone #:

E-mail:

Nebsite:

Note: All quontities & yardage of FF4E, Lighting & Hard Finish items
must be verified by client/client's agent.

ltem: Paint Control No: PNT-2

Description

Company:  Sherman Willioms

Model/Pattern:  SW T048/rbane Bronze

Finish/Content: ~ "Use Appropriate Finish for paint location:
Walls ~-EGGSHELL
Trim -SEMIGLOSS
Exterior & Ceilings —~FLAT"

Dimensions:
Special Instruction(s):
* Ref. MND Elevations ¢ Details for Qtys ¢ locations

*Prep and prime all surfaces prior to painting.
*Apply TWO coats minimum for best coverage.

Source

Company:  Sherwin Willioms

Sales Rep: Mark T. Neiner

Address: 93 Church St.
City/State/Zip:  Barrington, Rl 02806
Phone #:  617.438.1408/401.2455176
E-mail: mark.t.weiner@shernin.com
Nebsite: WA .shernin-williams.com

Note: All quontities & yardage of FF&E, Lighting & Hard Finish items
must be verified by client/client's agent.

ltem: Paint Control No: PNT-3

Description

Company: Sherman Willioms

Model/Pattern: S 1587 Antique Red

Finish/Content: "Use Appropriate Finish for paint location:
Walls -EGGSHELL
Trim -SEMIGLOSS
Exterior ¢ Ceilings —~FLAT"
Dimensions: Trim-SEMIGLOSS

Special Instruction(s):

* Ref. MND Elevations & Details for Qtys ¢ locations

*Prep and prime all surfaces prior to painting.
*Apply TWO coats minimum for best coverage.

Source

Company:  Sherwin Willioms

Sales Rep: Mark T. Weiner

Address: 93 Church St.
City/State/Zip:  Barrington, Rl 028606
Phone #:  617.4356.14086/401.2455176
E-mail: mark.t.weiner@sherwin.com
Website:  Wwan.shernin-williams.com

Note: All quantities & yardage of FFEE, Lighting ¢ Hard Finish items
must be verified by client/client's agent.

MORRIS
NATHANSON
DESIGN

O 0 00 0 0

163 Exchange Street
Pawtucket, Rl 02860
Tel: (401) 723-3800
Fax: (401) 723-3813

ltem: LED Strip Light Control No: LT-6
Description: SIGN LED STRIP
Company:  Alon LED
Model/Pattern: 8924 RGBIN Series
Finish/Content: ~ N/A
Dimensions: Custom length cut per | inch
Wattage/Lomp:  23-2.8W/ft - *Color Temp - 2550-2650K
Voltage: 24V DC
Special Instruction(s):
*G&C to coordinate w/ sign MNFCTR & Onner.
*Use with Alon LED 'A-Track Modular Mounting System' AT&45

*Wet location, IP61°Fire-retardant silicone jacket
*Use nith Diffuser

Source

Company:  Expos R Lighting
Sales Rep: Marc Preiffer
Address:

City/State/Zip:  Boston, MA
Phone #: 617.269.9900

Email: marceexposure2lighting.com
Nebsite:

Note: All quontities & yardage of FF4E, Lighting ¢ Hard Finish items

muct be veritied hg client/client's ngoni‘

ltem: Party Lights - no caps Control No: LT-10
Description
Company:  Party Lights.com

Model/Pattern: ¢4 Commercial String Lignts - Bulk Reel 330 ft,
No Plug, Black Item:# SISBKREEL

Finish/Content:  Black
Dimensions: Custom Length - GC to Coodrinate Length
Wattage/Lamp: 10 W per 15"
Voltage: 120V
Special Instruction(s):
* Hard-nired to a poner source, hence there is no end plug
* Use with C9/intermediate/EIT base bulbs
* Maximum run for LC and LSI5 bulk reels is 1200 watt
Purchase the bulbs at bulbs.com for best price
*Ref. MND RCP ¢ Lighting Plan & Elevations for Qtys & Locations
Source
Company:  Party Lights.com
Sales Rep: GC to Source
Address:
City/State/Zip:
Phone #:.  866-158-5936
Email:

Website: www.partglights.com

Note: All quantities and yardage of FFEE, Lighting and Hard Finish items
must be verified by client/client's agent.

THIS

DRAWING IS A PART OF AN INTEGRATED SET OF

CONSTRUCTION CONTRACT DOCUMENTS. REFER TO

ALL

DRAWINGS AND SPECIFICATIONS INCLUDING BUT

NOT LIMITED TO "GENERAL CONDITIONS","SUMMARY
OF WORK" AND ANY APPLICABLE MANUFACTURERS
TECHNICAL SPECIFICATIONS.

REFER TO ALL OF THE DRAWINGS FOR COMPLETE
SCOPE OF WORK.

THIS

DRAWING IS NOT TO BE SCALED AND/OR

USED AS AN AS-BUILD.

THESE DRAWINGS AND SPECIFICATIONS ARE THE
PROPERTY AND COPYRIGHT OF MORRIS NATHANSON
DESIGN INC. AND SHALL NOT BE USED IN WHOLE OR
IN PART, NOR SHALL THEY BE ASSIGNED TO A THIRD
PARTY WITHOUT THE EXPRESS WRITTEN PERMISSION OF
MORRIS NATHANSON DESIGN INC.

CONTRACTOR TO VERIFY ALL INFORMATION &
DIMENSIONS IN FIELD PRIOR TO START OF
CONSTRUCTION AND SHALL NOTIFY MORRIS
NATHANSON DESIGN INC. OF ANY DISCREPANCIES.
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ARCHITECTURAL ASSOCIATES

145 South Street
Boston, MA 0211717

T 617.357.71 71
www._beaconarch.com
© 2015
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ltem: Long Planter Box Control No: PLNTR-

Description

Company:  Planters Unlimited

Model/Pattern:  Modern Rectangle Plonter

Finish/Content: Color: Black, Paint Finish: Matte / FIBERGLASS
Dimensions: 36"L x 18" x 36"H

Cover:

Special Instruction(s):

*Refer to MND Furniture Plan for Qtys & Locations
*Order planter with drainage holes

Source

Company:  Planters Unlimited

Sales Rep: Jessica

Address:

City/State/Zip:

Phone #: 1.600.320.0626

Email:

Website:  http://mnnhooksandlattice.com/modern-rectangle-planters html

Note: All quontities & yardage of FF4E, Lighting ¢ Hard Finish items must be
verified by client/client's agent.

ltem: Tall Planter Box Control No: PLNTR-2
Description
Company:  Planters Unlimited
Model/Pattern: ~ Modern Rectangle Planter
Finish/Content: Color: Black, Paint Finish: Matte / FIBERGLASS
Dimensions: 18"L x 18" x 42"H
Cover:
Special Instruction(s):
*Refer to MND Furniture Plan for Qtys & Locations
*Order planter with drainage holes

¥This planter is to be coordinated with custom light poles by GC. See
details for coordination

Source

Company:  Planters Unlimited

Sales Rep: Jessica

Address:

City/State/Zip:

Phone #:  1.600.320.0626

Email:

Website:  http://mnnhooksandlattice.com/modern-rectangle-planters himl

Note: All quontities & yardage of FF&E, Lighting & Hard Finish items must be
verified by client/client's agent.

DESCRIPTION DATE

OUTDOOR PATIO FOR PERMIT | O4.10.17

REVISIONS

DESCRIPTION DATE

DESIGN UPDATE 06.049.I1

DRAWING TITLE:

FINISHES - LIGHTING
F.F.¢E. SPECIFICATIONS

psGN.BY: B SCALE: - AS NOTED

CHK. BY:

DFM DATE:

DRWN.BY:  SD/DFM prOJH#: 20|6-02

7

A

)
L o @




